STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 02/ 23/ 06 I'N VENTURA COUNTY | N THOUSAND OAKS RR | NVOCLVEMENT 02/ 24/ 06
CONTRACT NUMBER 07-115454 AND MOCRPARK FROM THOUSAND OAKS CONTRACT CODE "A '
LOCATI ON 07- VEN- 23-R3. 5/ R11. 4 BOULEVARD UNDERCROSSI NG TO NEW 230 CONTRACT | TEMS
LOS ANGELES AVENUE UNDERCROSSI NG
W DEN ROADWAY AND SOUND WALL FEDERAL AID HP21-6207-(036)

LN-6207- ( 036)

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGOSALS | SSUED 22 FUND TOTAL HE13 48, 299, 000 TOTAL NUMBER OF WORKI NG DAYS 1010
NUMBER OF Bl DDERS 3 ENG NEERS EST 51, 654, 883. 85 AMOUNT OVER 7,598, 304. 05 PERCENT OVER EST 14.71
PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 59, 253, 187. 90 1 SECURI TY PAVI NG COVMPANY | NC 818 767-8418
00116307
P O BOX 1489 FAX 818 767- 3169
SUN VALLEY CA 91353-1489
2 70, 645, 791. 00 3 C A RASMUSSEN | NC 805 527-9330
00254681
2360 SHASTA WAY FAX 805 527-2318
SIM VALLEY CA 93065
3 72,107, 185. 00 2 SH MM CK CONSTRUCTI ON' COVPANY 510 293-1100
I NC 00594575
24200 CLAW TER ROAD FAX 510 293-1110

HAYWARD CA 94545



07- 115454 Bl D245

07- VEN- 23-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 2

02/ 23/ 06 02/ 24/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ANDERSON DRI LLI NG CAST IN DRI LLED HOLE
3592 COUNTY ROAD
CHI NO CA 91710

AVAR CONSTRUCTI ON SYSTEMS | NC PRESTRESSI NG
504 F VANDELL WAY
CAVMPBELL CA 95008

C AND W CONSTRUCTI ON SPECI ALTI ES | NC FENCI NG AND METAL BEAM GUARD RAI L
2419 PALMA DRI VE
VENTURA CA 93003

J C SUPPLY SUPPLY DOWEL BARS
9076 HYSSCP DRI VE
RANCHO CUCAMONGA CA 91730

PENHALL COVPANY BRI DGE DEMOLI TI ON AND JO NT SEALS
1801 PENHALL WAY
ANAHEI M CA 92803

REG ONAL STEEL CORPORATI ON REI NFCRCI NG STEEL
215 YORK PLACE
CLAREMONT CA 91711

REYCO SM TH AND REYNCLDS ERCSI ON CONTRCL | NC LANDSCAPI NG
7177 BROCKTON AVENUE STE 220
RI VERSI DE CA 92506

REYCON CONSTRUCTI ON | NC MASONRY WALLS
P O BOX 910

SANTA PAULA CA 93061

SHENKEL TRUCKI NG TRUCKI NG

P O BOX 4823

THOUSAND OAKS CA 91359
CONTI NUED ON NEXT PAGE



07- 115454 Bl D245

07- VEN- 23-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3

02/ 23/ 06 02/ 24/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SUPER SEAL AND STRI PE STRI PI NG
P O BOX 755
FI LLMORE CA 93016
TAFT ELECTRI C COVPANY ELECTRI CAL
P O BOX 3416

VENTURA CA 93003

WEST COAST VELDI NG PI LE DRI VI NG
23900 G LMER ROAD
PERRI S CA 92570



07- 115454 Bl D245

07- VEN- 23-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4

02/ 23/ 06 02/ 24/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 . CLEARI NG AND GRUBBI NG ( PORTI ON)

EROSI ON CONTRCL ( PORTI ON)

PAI NTI NG AND COATI NG ( PORTI ON)

ROADSI DE SI GN ( PORTI ON)

UNDERGROUND ( PORTI ON)

A C DI KE COVPANY ASPHALT CONCRETE DI KE ( PORTI ON)

LI NCOLN CA

ACL BARRI ER RAI L ( PORTI ON)

POVONA CA

ANDERSON DRI LLI NG CAST I N DRI LLED HOLE ( PORTI ON)

CHI NO CA

AVAR CONSTRUCTI ON PRESTRESSI NG ( PORTI ON)

CAMPBELL CA

BAYWOCD STORM WATER POLLUTI ON PREVENTI ON PLAN ( PORTI ON)
FAI RFAX CA

C AND W CONSTRUCTI ON FENCI NG AND METAL BEAM GUARD RAI LI NG ( PORTI ON)
VENTURA CA

CONTI NUED ON NEXT PAGE



07- 115454
07- VEN- 23-R
02/ 23/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
02/ 24/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

COFFVAN SPECI ALTI ES
SAN DI EGO CA

KCI
SAN LU S OBl SPO CA

PENHALL COVPANY
ANAHEI M CA

REG ONAL STEEL
CLAREMONT CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

TAFT ELECTRI C
VENTURA CA

ULMEN | ND
GLENDCORA CA

VALLEY CONCRETE
SYLMAR CA

WEST COAST VELDI NG
PERRI S CA

CONCRETE PAVI NG AND JO NT SEAL ( PORTI ON)

LANDSCAPI NG AND | RRI GATI ON ( PORTI ON)

DEMOLI TI ON ( PORTI ON)

REBAR ( PORTI ON)

MASONRY ( PORTI ON)

CONSTRUCTI ON AREA S| GNS ( PORTI ON)

STRI PI NG ( PORTI ON)

ELECTRI CAL ( PORTI ON)

OVERHEAD SI GN ( PORTI ON)

GUNI TE ( PORTI ON)

PI LI NG ( PORTI ON)



07- 115454
07- VEN- 23-R
02/ 23/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
02/ 24/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AVAR CONSTRUCTI ON
CAMPBELL CA

C AND W CONSTRUCTI ON
VENTURA CA

COFFVAN SPECI ALTI ES
SAN DI EGO CA

CORAL CONSTRUCTI ON
SHERWOOD OR

DI AMOND PAVI NG
BALDW N PARK CA

DYNALECTRI C
LOS ALAM TGS CA

REYCO SM TH AND REYNCLDS

Rl VERSI DE CA

REYCON CONSTRUCTI ON
SANTA PAULA CA

STERNDAHL ENTERPRI SES

SUN VALLEY CA

PRESTRESSI NG

METAL BEAM GUARD RAI L AND FENCI NG

VWH TE PAVI NG AND LEAN CONCRETE

SI GNS

ASPHALT CONCRETE PAVI NG

ELECTRI CAL

LANDSCAPI NG AND ERGCSI ON CONTROL

SOUNDVWALLS

STRI PI NG



07- 115454 Bl D245

07- VEN- 23-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
02/ 23/ 06 02/ 24/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 4,000. 00 4,000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 760 2,100. 00 1, 596, 000. 00
3 037325 TEMPORARY FENCE (TYPE CL-1.8, SLATTED) M 780 69. 00 53, 820. 00
4 071325 TEMPORARY FENCE ( TYPE ESA) M 330 7.50 2,475.00
5 074018 HEALTH AND SAFETY PLAN LS LUMP SUM 7, 500. 00 7, 500. 00
6 074019 PREPARE STORM WATER PCLLUTI ON LS LUVP SUM 2,500. 00 2,500. 00
PREVENTI ON PLAN
7 074020 WATER PCLLUTI ON CONTROL LS LUWVP SUM 275, 000. 00 275, 000. 00
8 (S) 074029 TEMPORARY SI LT FENCE M 330 4.00 1, 320. 00
9 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 36, 000. 00 36, 000. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 650, 000. 00 650, 000. 00
11 (S) 120116 TYPE |11 BARRI CADE EA 19 100. 00 1, 900. 00
12 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 87, 600 .55 48, 180. 00
13 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 440 35. 00 15, 400. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 36, 700 45. 25 1, 660, 675. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 670 215. 00 144, 050. 00
16 (S) 150608 REMOVE CHAI'N LI NK FENCE M 7, 300 30. 00 219, 000. 00
17 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 2,550 25.00 63, 750. 00
18 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 6, 480 1.90 12, 312. 00
19 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 26, 200 1.90 49, 780. 00
STRI PE
20 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 7,120 1.25 8, 900. 00
21 (S) 150713 REMOVE PAVEMENT MARKI NG MR 16 27.25 436. 00
22 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 27,900 1.35 37, 665. 00
23 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 170 31. 60 5,372.00
24 (S) 150722 REMOVE PAVEMENT MARKER EA 13, 200 .82 10, 824. 00
25 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 48 215. 00 10, 320. 00
26 150760 REMOVE SI GN STRUCTURE EA 31 3, 850. 00 119, 350. 00
27 037326 SAWCUT ASPHALT CONCRETE DI KE M 36 25.00 900. 00
28 150771 REMOVE ASPHALT CONCRETE DI KE M 2,290 9. 00 20, 610. 00
29 150806 REMOVE Pl PE M 150 60. 00 9, 000. 00
30 150820 REMOVE | NLET EA 12 900. 00 10, 800. 00
31 152430 ADJUST | NLET EA 15 3, 200. 00 48, 000. 00
32 152604 MODI FY | NLET EA 12 5, 000. 00 60, 000. 00
33 153210 REMOVE CONCRETE VB 170 45. 00 7, 650. 00
34 037327 SAWCUT CONCRETE CURB M 32 16. 00 512. 00
35 153215 REMOVE CONCRETE (CURB AND GUTTER) M 25 25.00 625. 00
36 153531 ACCESS OPENI NG, SOFFI T EA 10 1, 750. 00 17,500. 00



07- 115454 Bl D245

07- VEN- 23- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
02/ 23/ 06 02/ 24/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 155003 CAP | NLET EA 13 750. 00 9, 750. 00
38 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 40, 300. 00 40, 300. 00
39 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 29, 400. 00 29, 400. 00
40 157563 BRI DGE REMOVAL ( PORTI ON), LOCATI ON C LS LUMP SUM 28, 400. 00 28, 400. 00
41 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 31, 600. 00 31, 600. 00
42 157565 BRI DGE REMOVAL ( PORTI ON), LOCATI ON E LS LUMP SUM 51, 200. 00 51, 200. 00
43 157566 BRI DGE REMOVAL ( PORTI ON), LOCATION F LS LUMP SUM 58, 300. 00 58, 300. 00
44 157567 BRI DGE REMOVAL ( PORTI ON), LOCATION G LS LUMP SUM 59, 400. 00 59, 400. 00
45 157568 BRI DGE REMOVAL ( PORTI ON), LOCATI ON H LS LUMP SUM 37, 100. 00 37, 100. 00
46 040104 JACKI NG SUPERSTRUCTURE ( LOCATI ON B) LS LUMP SUM 120, 000. 00 120, 000. 00
47 040105 JACKI NG SUPERSTRUCTURE ( LOCATI ON D) LS LUMP SUM 120, 000. 00 120, 000. 00
48 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 133, 000. 00 133, 000. 00
49 170101 DEVELOP WATER SUPPLY LS LUVP SUM 45, 000. 00 45, 000. 00
50 190101 ROADWAY EXCAVATI ON VB 39, 700 21.00 833, 700. 00
51 190107 ROADWAY EXCAVATI ON ( TYPE Y-1) VB 37, 300 8. 65 322, 645. 00
(AERIALLY DEPCSI TED LEAD)
52 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 500. 00 5, 500. 00
53 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1,772 95. 00 168, 340. 00
54 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 8, 713 21. 00 182, 973. 00
55 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 954 115. 00 109, 710. 00
56 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 7,143 37. 50 267, 862. 50
57 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 250 100. 00 25, 000. 00
VALL)
58 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 112, 500. 00 112, 500. 00
59 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 50 1, 670. 00 83, 500. 00
60 (S) 203014 FI BER ( EROSI ON CONTROL) KG 42, 600 .57 24, 282. 00
61 (S) 203024 COVPCST ( EROSI ON CONTROL) VB 71 231. 00 16, 401. 00
62 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 12 400. 00 4, 800. 00
63 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 840 131. 00 110, 040. 00
64 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 5, 540 1.82 10, 082. 80
65 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 55, 000. 00 55, 000. 00
66 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 220, 000. 00 220, 000. 00
67 (F) 208038 NPS 3 SUPPLY LI NE (BRI DGE) M 576 275. 00 158, 400. 00
68 208731 200 MM CORRUGATED HI GH DENSI TY M 40 220. 00 8, 800. 00
POLYETHYLENE Pl PE CONDUI T
69 208798 200 MM VELDED STEEL Pl PE CONDUI T M 25 275. 00 6, 875. 00
(6.35 MM THI CK)
70 208909 EXTEND 200 MV CONDUI T M 24 275. 00 6, 600. 00



07- 115454 Bl D245

07- VEN- 23- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
02/ 23/ 06 02/ 24/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
71 260210 AGGREGATE BASE ( APPROACH SLAB) VB 130 150. 00 19, 500. 00
72 260301 CLASS 3 AGGREGATE BASE MB 33, 100 29. 75 984, 725. 00
73 280000 LEAN CONCRETE BASE VB 22, 700 123.50 2, 803, 450. 00
74 390160 ASPHALT CONCRETE ( TYPE B) TONN 3, 940 128. 50 506, 290. 00
75 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 26 55. 00 1, 430. 00
AREA)
76 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 700 11.50 8, 050. 00
77 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 380 11. 50 4, 370. 00
78 394046 PLACE ASPHALT CONCRETE DI KE ( TYPE D) M 40 11.50 460. 00
79 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 190 11.50 2, 185. 00
80 401000 CONCRETE PAVENMENT VB 38, 500 190. 00 7, 315, 000. 00
81 404092 SEAL PAVEMENT JO NT M 58, 400 12.25 715, 400. 00
82 404094 SEAL LONG TUDI NAL | SOLATI ON JOI NT M 23, 200 19. 90 461, 680. 00
83 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 720 130. 00 93, 600. 00
Pl LI NG
84 (S) 490656 450 MM CAST- | N- DRI LLED- HOLE CONCRETE M 540 160. 00 86, 400. 00
Pl LI NG
85 (S) 490657 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 1, 060 340. 00 360, 400. 00
Pl LI NG
86 490753 FURNI SH PI LI NG ( CLASS 625) M 420 142. 00 59, 640. 00
87 (S) 490754 DRI VE Pl LE ( CLASS 625) EA 32 2,725.00 87, 200. 00
88 (S) 498027 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 15, 800 217. 00 3, 428, 600. 00
Pl LI NG ( SOUND WALL)
89 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 435, 000. 00 435, 000. 00
90 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 170 760. 00 129, 200. 00
91 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 3, 650 945. 00 3, 449, 250. 00
92 (F) 040106 STRUCTURAL CONCRETE, ANCHOR SLAB VB 70 370. 00 25, 900. 00
93 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 1, 106 625. 00 691, 250. 00
94 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 730 915. 00 667, 950. 00
(TYPE N)
95 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 1, 350 1, 015. 00 1, 370, 250. 00
(TYPE R)
96 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 62 2, 950. 00 182, 900. 00
97 (F) 510524 M NOR CONCRETE ( SOUND WALL) MB 232 975. 00 226, 200. 00
98 510800 PAVI NG NOTCH EXTENSI ON VB 32 4,000. 00 128, 000. 00
99 511106 DRI LL AND BOND DOWEL M 3, 280 50. 00 164, 000. 00
100 (SF)517961 SOUND WALL ( BARRI ER) (MASONRY BLOCK) M2 13, 290 165. 70 2,202, 153. 00
101 ( SF)518002 SOUND WALL ( MASONRY BLOCK) MR 2, 668 161. 85 431, 815. 80



07- 115454 Bl D245

07- VEN- 23- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
02/ 23/ 06 02/ 24/ 06
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
102 ( SF) 040107 SOUND WALL ( MASONRY BLOCK) (BRI DGE) MR 870 208. 70 181, 569. 00
103 518010 ACCESS GATE ( SOUND WALL) EA 12 4, 250. 00 51, 000. 00
104 (S) 519102 JO'NT SEAL (TYPE AL) M 7 545. 00 3, 815. 00
105 (S) 519117 JONT SEAL (MR 30 M) M 380 158. 00 60, 040. 00
106 (S) 519120 JONT SEAL (MR 15 M) M 101 190. 00 19, 190. 00
107 (S) 519142 JONT SEAL (MR 40 M) M 100 327.00 32, 700. 00
108 (S) 519144 JONT SEAL (MR 50 M) M 120 392. 00 47, 040. 00
109 ( SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 584, 800 2.50 1, 462, 000. 00
110 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 48, 062 2.55 122, 558. 10
111 (S) 550110 COLUWN CASI NG KG 20, 700 10. 20 211, 140. 00
112 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 281, 242 8. 20 2, 306, 184. 40
113 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 281, 242 .50 140, 621. 00
114 (S) 037328 1372 MM CAST- | N- DRI LLED- HOLE CONCRETE M 12 1, 600. 00 19, 200. 00
Pl PE (SI GN FOUNDATI ON)
115 (S) 037329 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 260 1, 700. 00 442, 000. 00
Pl PE ('SI GN FOUNDATI ON)
116 037330 METAL ( SOUND WALL MOUNTED SI GN) KG 520 25.00 13, 000. 00
117 566011 ROADSI DE SIGN - ONE POST EA 60 460. 00 27, 600. 00
118 566012 ROADSI DE SI GN - TWO POST EA 16 435. 00 6, 960. 00
119 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 14 165. 00 2. 310. 00
METHOD)
120 037331 I NSTALL BRI DGE MOUNTED SI GN MR 6 700. 00 4, 200. 00
( STI CKY BACK)
121 568016 I NSTALL SI GN' PANEL ON EXI STI NG FRANE v 82 125. 00 10, 250. 00
122 (S) 575005 TI MBER RETAI NI NG WALL MR 38 300. 00 11, 400. 00
123 620904 300 MM ALTERNATI VE PI PE CULVERT M 310 100. 00 31, 000. 00
124 620909 450 MM ALTERNATI VE PI PE CULVERT M 280 325. 00 91, 000. 00
125 620913 600 MV ALTERNATI VE PI PE CULVERT M 170 330. 00 56, 100. 00
126 664032 900 MM CORRUGATED STEEL Pl PE M 14 100. 00 1, 400. 00
(1.63 MM THI CK)
127 037332 200 MM PLASTI C PI PE ( UNSLOTTED) M 22 395. 00 8, 690. 00
128 680933 200 MM PERFORATED PLASTI C M 600 120. 00 72, 000. 00
Pl PE UNDERDRAI N
129 691900 FLUVE DOWKDRAI N M 10 515. 00 5, 150. 00
130 692101 TAPERED | NLET EA 1 600. 00 600. 00
131 692386 600 MM ANCHOR ASSEMBLY EA 6 1, 250. 00 7,500. 00
132 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 750. 00 1, 500. 00
133 721011 ROCK SLOPE PROTECTI ON VB 3 450. 00 1, 350. 00

(BACKI NG NO. 2, METHOD B)



07- 115454 Bl D245

07- VEN- 23- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
02/ 23/ 06 02/ 24/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
134 (F) 040108 SLOPE PAVI NG ( COBBLE) M2 7,820 110. 00 860, 200. 00
135 729010 ROCK SLOPE PROTECTI ON FABRI C MR 9 25.00 225. 00
136 731501 M NOR CONCRETE ( CURB) VB 10 1, 015. 00 10, 150. 00
137 731502 M NOR CONCRETE (M SCELLANEOUS VB 91 675. 00 61, 425. 00
CONSTRUCTI ON)
138 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 15, 458 3.50 54, 103. 00
139 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 4 74. 00 296. 00
140 (S) 800423 CHAI N LI NK FENCE ( TYPE CL- 2. 4) M 5, 980 157. 00 938, 860. 00
141 (S) 800427 CHAI N LI NK FENCE ( TYPE CL-3.0) M 610 181. 00 110, 410. 00
142 (S) 037333 ONE- WAY W LDLI FE GATE EA 12 3, 690. 00 44, 280. 00
143 (S) 802585 1.2 M CHAIN LINK GATE (TYPE CL-1.8) EA 18 1, 015. 00 18, 270. 00
144 802589 1.5 M CHAIN LI NK GATE (TYPE CL-1.8) M 2 1, 360. 00 2,720. 00
145 820107 DELI NEATOR ( CLASS 1) EA 4 110. 00 440. 00
146 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 820 147.00 120, 540. 00
147 (S) 839302 SINGLE THRI E BEAM BARRI ER (\WOOD POST) M 1, 100 89. 50 98, 450. 00
148 839311 DOUBLE THRI E BEAM BARRI ER (WOOD POST) M 11, 400 115. 50 1, 316, 700. 00
149 839528 BURI ED POST ANCHOR EA 1 160. 00 160. 00
150 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 8 3, 325. 00 26, 600. 00
151 (S) 839542 TRANSI TI ON RAI LI NG ( TYPE DTB) EA 14 3,325. 00 46, 550. 00
152 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 24 505. 00 12, 120. 00
153 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 4,730.00 4,730.00
154 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 25 3, 015. 00 75, 375. 00
155 ( SF) 839725 CONCRETE BARRI ER ( TYPE 736) M 908 360. 00 326, 880. 00
156 (F) 839726 CONCRETE BARRI ER ( TYPE 736A) M 713 370. 00 263, 810. 00
157 ( SF) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 292 370. 00 108, 040. 00
158 839734 CONCRETE BARRI ER ( TYPE 736SV) M 4, 420 660. 00 2,917, 200. 00
159 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 47 68. 00 3,196. 00
160 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 46, 000 1.18 54, 280. 00
161 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 730 1.91 12, 854. 30
162 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 280 77 215. 60
(BROKEN 3.66 M- 0.92 M
163 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 48, 700 .50 24, 350. 00
(BROKEN 10.98 M- 3.66 M
164 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 410 . 69 972. 90
(BROKEN 5.18 M- 2.14 M
165 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 2, 950 .55 1, 622. 50
166 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 72 27. 00 1, 944. 00
167 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 13, 600 3.05 41, 480. 00



07- 115454 Bl D245

07- VEN- 23- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
02/ 23/ 06 02/ 24/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

168 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 12, 300 4. 40 54, 120. 00

169 (S) 860301 SI GNAL AND LI GHTI NG LS LUMP SUM 611, 500. 00 611, 500. 00

170 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 262, 500. 00 262, 500. 00

171 (S) 037334 CHANGEABLE MESSAGE S| GN LS LUMP SUM 24, 000. 00 24, 000. 00
( LOCATI ON VE 139)

172 (S) 860640 | RRI GATI ON CONTROLLER ENCLOSURE CABI NET EA 1 4,780.00 4,780. 00

173 (S) 860703 | NTERCONNECTI ON CONDUI T AND CABLE LS LUMP SUM 9, 080. 00 9, 080. 00

174 (S) 037335 1-53C (TRENCH | N ASPHALT) M 740 65. 00 48, 100. 00

175 (S) 037336 1- 78C (JACK BENEATH ROADWAY) M 110 195. 00 21, 450. 00

176 (S) 037337 | NNERDUCT (Sl ZE 25) M 103, 000 4.35 448, 050. 00

177 (S) 037338 2-103C ( TRENCH | N ASPHALT) M 11, 700 212. 60 2, 487, 420. 00

178 (S) 037339 2-103C, JACK BENEATH ROADWAY M 1,720 459. 50 790, 340. 00

179 (S) 037340 1- 78C (TRENCH | N ASPHALT) M 660 126. 00 83, 160. 00

180 ( SF) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 2,211 156. 00 344, 916. 00

181 ( SF) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 631 35. 00 22, 085. 00

182 (S) 860797 ELECTRI C SERVI CE (1| RRI GATI ON) LS LUMP SUM 3, 535. 00 3, 535. 00

183 (S) 037341 AUTOVATI C VEHI CLE CLASSI FI CATI ON STATI ON LS LUMP SUM 42,175. 00 42,175. 00
( LOCATI ON VE 736)

184 (S) 037342 AUTOVATI C VEHI CLE CLASSI FI CATI ON STATI ON LS LUMP SUM 40, 180. 00 40, 180. 00
(MODI FY) (LOCATI ON VE 73)

185 (S) 037343 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 40, 545. 00 40, 545. 00
( LOCATI ON 2740)

186 (S) 037344 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 21, 745. 00 21, 745. 00
( LOCATI ON 2741)

187 (S) 037345 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 41, 235. 00 41, 235. 00
( LOCATI ON 2742)

188 (S) 037346 TRAFFI C MONI TORI NG STATI ON) LS LUMP SUM 25, 285. 00 25, 285. 00
( LOCATI ON 2743)

189 (S) 037347 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 31, 120. 00 31, 120. 00
( LOCATI ON 2744)

190 (S) 037348 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 85, 100. 00 85, 100. 00
( LOCATI ON 2745)

191 (S) 037349 CLOSED CI RCUI T TELEVI S| ON CAMVERA LS LUMP SUM 66, 650. 00 66, 650. 00
( LOCATI ON VE 043)

192 (S) 037350 CLOSED CI RCUI T TELEVI S| ON CAMVERA LS LUMP SUM 34, 070. 00 34, 070. 00
(LOCATI ON VE 072)

193 (S) 037351 CLOSED CI RCUI T TELEVI S| ON CAMVERA LS LUMP SUM 34, 855. 00 34, 855. 00

( LOCATI ON VE 139)
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02/ 23/ 06 02/ 24/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
194 (S) 037352 RAVP METERI NG SYSTEM ( LOCATI ON 1744) LS LUMP SUM 74, 230. 00 74, 230. 00
195 (S) 037353 RAVP METERI NG SYSTEM ( LOCATI ON 1745) LS LUMP SUM 65, 730. 00 65, 730. 00
196 (S) 037354 RAVP METERI NG SYSTEM ( LOCATI ON 1746) LS LUMP SUM 68, 360. 00 68, 360. 00
197 (S) 037355 RAVP METERI NG SYSTEM ( LOCATI ON 1747) LS LUMP SUM 67, 630. 00 67, 630. 00
198 (S) 037356 RAVP METERI NG SYSTEM ( LOCATI ON 1748) LS LUMP SUM 58, 410. 00 58, 410. 00
199 (S) 037357 RAVP METERI NG SYSTEM ( LOCATI ON 1749) LS LUMP SUM 81, 885. 00 81, 885. 00
200 (S) 037358 RAVP METERI NG SYSTEM ( LOCATI ON 1750) LS LUMP SUM 71, 910. 00 71, 910. 00
201 (S) 037359 RAVP METERI NG SYSTEM ( LOCATI ON 1751) LS LUMP SUM 70, 150. 00 70, 150. 00
202 (S) 037360 RAVP METERI NG SYSTEM ( LOCATI ON 1752) LS LUMP SUM 76, 160. 00 76, 160. 00
203 (S) 037361 RAMP METERI NG SYSTEM ( LOCATI ON 1850) LS LUMP SUM 108, 550. 00 108, 550. 00
204 (S) 037362 RAVP METERI NG SYSTEM ( LOCATI ON 1753) LS LUMP SUM 58, 115. 00 58, 115. 00
205 (S) 037363 RAMP METERI NG SYSTEM ( LOCATI ON 1754) LS LUMP SUM 85, 500. 00 85, 500. 00
206 (S) 037364 RAVP METERI NG SYSTEM ( LOCATI ON 1755) LS LUMP SUM 78, 915. 00 78, 915. 00
207 (S) 037365 RAVP METERI NG SYSTEM ( LOCATI ON 1756) LS LUMP SUM 78, 840. 00 78, 840. 00
208 (S) 037366 RAVP METERI NG SYSTEM ( LOCATI ON 1757) LS LUMP SUM 69, 010. 00 69, 010. 00
209 (S) 037367 RAVP METERI NG SYSTEM ( LOCATI ON 1758) LS LUMP SUM 105, 915. 00 105, 915. 00
210 (S) 037368 RAVP METERI NG SYSTEM ( LOCATI ON 1759) LS LUMP SUM 106, 715. 00 106, 715. 00
211 (S) 037369 RAVP METERI NG SYSTEM ( LOCATI ON 1761) LS LUMP SUM 100, 200. 00 100, 200. 00
212 (S) 037370 RAVP METERI NG SYSTEM ( LOCATI ON 1762) LS LUMP SUM 54, 385. 00 54, 385. 00
213 (S) 037371 RAVP METERI NG SYSTEM ( LOCATI ON 1763) LS LUMP SUM 75, 690. 00 75, 690. 00
214 (S) 037372 RAVP METERI NG SYSTEM ( LOCATI ON 1764) LS LUMP SUM 81, 935. 00 81, 935. 00
215 (S) 037373 RAVP METERI NG SYSTEM ( MODI FY) LS LUMP SUM 95, 545. 00 95, 545. 00
( LOCATI ON 1572)
216 (S) 037374 RAVP METERI NG SYSTEM ( LOCATI ON 1573) LS LUMP SUM 56, 945. 00 56, 945. 00
217 (S) 037375 DATA NODE ( LOCATI ON VE 159) LS LUMP SUM 90, 975. 00 90, 975. 00
218 (S) 037376 VI DEO NODE (LOCATI ON VE 159) LS LUMP SUM 61, 130. 00 61, 130. 00
219 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 872, 000. 00 872, 000. 00
220 (S) 867014 12 S| NGLEMODE FI BER OPTI C CABLE M 200 5. 45 1, 090. 00
221 (S) 867017 48 SI NGLEMODE FI BER OPTI C CABLE M 13, 000 6. 55 85, 150. 00
222 (S) 037378 72 SINGLE MODE FI BER OPTI C CABLE (VI DEO) M 13, 000 7.65 99, 450. 00
223 (S) 037379 72 SINGLE MODE FI BER OPTI C CABLE ( DATA) M 13, 000 7.65 99, 450. 00
224 (S) 867130 FI BER OPTI C SPLI CE CLOSURE EA 25 1, 715. 00 42, 875. 00
225 (S) 869007 CONDUCTCR (NO. 4) M 800 10. 90 8, 720. 00
226 (S) 869036 NO. 6 PULL BOX EA 13 498. 00 6, 474. 00
227 (S) 869039 COVMUNI CATI ON PULL BOX EA 80 1,173. 00 93, 840. 00
228 (S) 869047 SPLI CE VAULT EA 23 2, 330. 00 53, 590. 00
229 (S) 869075 SYSTEM TESTI NG AND DOCUMENTATI ON LS LUMP SUM 58, 370. 00 58, 370. 00
230 999990 MOBI LI ZATI ON LS LUMP SUM 1, 450, 000. 00 1, 450, 000. 00

TOTAL 59, 253, 187. 90
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50, 000.
500, 000.
50.

50.
46.
320.
55.
35.

2.

2.

1.

17.

1.

17.

1.
250.
2,400.
150.
5.

75.
600.
1, 900.
2, 200.
150.
250.
45.

7, 000.
2, 000.
37, 000.
27, 000.

7500.
1900000.
54600.
11550.
20000.
11250.
150000.
9900.
50000.
500000.
950.
61320.
22000.
1688200.
214400.
401500.
89250.
14256.
57640.
11392.
272.
44640.
2890.
13200.
12000.
74400.
5400.
11450.
11250.
7200.
28500.
26400.
25500.
8000.
1125.
70000.
26000.
37000.
27000.

SUMMARY

40, 000.
1, 200, 000.
27.

28.

37.
275.
18.

33.

3.

3.

2.

25.

2.

25.

1.

300.
3, 000.
95.

10.
240.
650.

1, 500.
4, 000.
110.
80.
112.

5, 000.
1, 250.
35, 000.
35, 000.

OF

REMA

7500.
4104000.
43680.
2475.
5500.
11250.
560000.
2937.
40000.
1200000.
513.
74460.
12320.
1361570.
184250.
131400.
84150.
19440.
78600.
14240.
400.
55800.
4250.
13200.
14400.
93000.
3420.
22900.
36000.
7800.
22500.
48000.
18700.
2560.
2800.
50000.
16250.
35000.
35000.

DDERS
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02/ 23/ 06 02/ 24/ 06
| TEM SECOND THI RD

BI D AMOUNT BI D AMOUNT

40 26, 000. 00 26000. 00 35, 000. 00 35000. 00
41 29, 000. 00 29000. 00 35, 000. 00 35000. 00
42 47, 000. 00 47000. 00 60, 000. 00 60000. 00
43 53, 500. 00 53500. 00 60, 000. 00 60000. 00
44 54, 500. 00 54500. 00 35, 000. 00 35000. 00
45 34, 000. 00 34000. 00 35, 000. 00 35000. 00
46 40, 000. 00 40000. 00 40, 000. 00 40000. 00
47 40, 000. 00 40000. 00 40, 000. 00 40000. 00
48 485, 000. 00 485000. 00 485, 000. 00 485000. 00
49 72, 000. 00 72000. 00 72, 000. 00 72000. 00
50 27.00 1071900. 00 27.00 1071900. 00
51 20. 00 746000. 00 28. 00 1044400. 00
52 5, 670. 00 5670. 00 5, 600. 00 5600. 00
53 16. 00 28352. 00 100. 00 177200. 00
54 21.00 182973. 00 20. 00 174260. 00
55 36. 00 34344. 00 65. 00 62010. 00
56 49. 00 350007. 00 27.00 192861. 00
57 144. 00 36000. 00 75. 00 18750. 00
58 188, 000. 00 188000. 00 100, 000. 00 100000. 00
59 450. 00 22500. 00 1, 531. 00 76550. 00
60 1.00 42600. 00 .60 25560. 00
61 200. 00 14200. 00 212. 00 15052. 00
62 1, 000. 00 12000. 00 350. 00 4200. 00
63 140. 00 117600. 00 120. 00 100800. 00
64 2.00 11080. 00 1.65 9141. 00
65 59, 000. 00 59000. 00 55, 000. 00 55000. 00
66 281, 000. 00 281000. 00 250, 000. 00 250000. 00
67 180. 00 103680. 00 62. 00 35712. 00
68 370. 00 14800. 00 590. 00 23600. 00
69 630. 00 15750. 00 885. 00 22125. 00
70 510. 00 12240. 00 590. 00 14160. 00
71 150. 00 19500. 00 120. 00 15600. 00
72 45. 00 1489500. 00 36. 25 1199875. 00
73 150. 00 3405000. 00 225. 00 5107500. 00
74 104. 00 409760. 00 140. 00 551600. 00
75 350. 00 9100. 00 25.00 650. 00
76 15. 00 10500. 00 11.00 7700. 00
77 15. 00 5700. 00 28. 00 10640. 00
78 15. 00 600. 00 11.00 440. 00
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79
80
81
82
83
84
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86
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88
89
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3, 200.
2, 400.
48.
395.

2850.
8085000.
934400.
580000.
136800.
118800.
371000.
67200.
96000.
3476000.
31000.
124100.
3285000.
38500.
663600.
547500.
1620000.
124000.
232000.
112000.
42640.
3056700.
613640.
870000.
72000.
3500.
55100.
17675.
30000.
49200.
1403520.
115348.
289800.
3656146.
309366.
38400.
624000.
24960.
23700.

SUMMARY

OF

REMA/

2470.
9047500.
350400.
278400.
104400.
108000.
169600.
73500.
96000.
2054000.
400000.
83300.
4197500.
40600.
718900.
452600.
870750.
155000.
200680.
224000.
147600.
2990250.
600300.
195750.
39600.
385.
95000.
7777.
25000.
30000.
1578960.
144186.
124200.
2531178.
281242.
4020.
806000.
3640.
19500.

N |
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DDERS
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120
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125
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128
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144
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146
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148
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151
152
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154
155
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.00
- 00

127400.
77290.
272.
861120.
101260.
40680.
16740.
2500.
140.
110700.
90200.
1208400.
150.
24400.
42700.
11040.
4730.
69250.
227000.
149730.

SUMMARY

OF

. 00
. 00
.00
. 00

REMA/

1032240.
720.
12000.
91000.
69561.
280.
1106300.
131150.
51600.
21600.
2000.
200.
143500.
115500.
1539000.
1100.
1520.
3150.
14400.
1100.
87500.
199760.
267375.

N |

N G

B I

DDERS

Bl D245
PAGE 17
02/ 24/ 06
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02/ 23/ 06 02/ 24/ 06
| TEM SECOND THI RD

BI D AMOUNT BI D AMOUNT

157 1, 300. 00 379600. 00 375. 00 109500. 00
158 550. 00 2431000. 00 450. 00 1989000. 00
159 55. 00 2585. 00 50. 00 2350. 00
160 1.30 59800. 00 1.25 57500. 00
161 2.80 18844. 00 3.00 20190. 00
162 3. 00 840. 00 3. 00 840. 00
163 .80 38960. 00 1.00 48700. 00
164 1.00 1410. 00 1.00 1410. 00
165 .90 2655. 00 1.00 2950. 00
166 33. 00 2376. 00 50. 00 3600. 00
167 1.50 20400. 00 1.50 20400. 00
168 4.00 49200. 00 8. 00 98400. 00
169 561, 000. 00 561000. 00 235, 000. 00 235000. 00
170 240, 000. 00 240000. 00 97, 000. 00 97000. 00
171 43, 700. 00 43700. 00 25, 000. 00 25000. 00
172 7, 800. 00 7800. 00 4,800. 00 4800. 00
173 9, 300. 00 9300. 00 24, 000. 00 24000. 00
174 67. 00 49580. 00 79. 00 58460. 00
175 200. 00 22000. 00 172. 00 18920. 00
176 4.40 453200. 00 2.90 298700. 00
177 235.00 2749500. 00 190. 00 2223000. 00
178 468. 00 804960. 00 480. 00 825600. 00
179 129. 00 85140. 00 127. 00 83820. 00
180 159. 00 351549. 00 200. 00 442200. 00
181 67. 00 42277. 00 140. 00 88340. 00
182 4,000. 00 4000. 00 26, 000. 00 26000. 00
183 43, 000. 00 43000. 00 95, 000. 00 95000. 00
184 41, 000. 00 41000. 00 95, 000. 00 95000. 00
185 41, 000. 00 41000. 00 51, 000. 00 51000. 00
186 22,000. 00 22000. 00 23, 000. 00 23000. 00
187 42, 000. 00 42000. 00 43, 000. 00 43000. 00
188 26, 000. 00 26000. 00 25, 000. 00 25000. 00
189 32, 000. 00 32000. 00 26, 000. 00 26000. 00
190 87, 000. 00 87000. 00 27,000. 00 27000. 00
191 68, 000. 00 68000. 00 69, 000. 00 69000. 00
192 35, 000. 00 35000. 00 49, 000. 00 49000. 00
193 36, 000. 00 36000. 00 44, 000. 00 44000. 00
194 76, 000. 00 76000. 00 60, 000. 00 60000. 00
195 67, 000. 00 67000. 00 53, 000. 00 53000. 00
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02/ 23/ 06 02/ 24/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

196 70, 000. 00 70000. 00 52, 000. 00 52000. 00
197 69, 000. 00 69000. 00 46, 000. 00 46000. 00
198 60, 000. 00 60000. 00 34, 000. 00 34000. 00
199 83, 000. 00 83000. 00 42, 000. 00 42000. 00
200 73, 000. 00 73000. 00 36, 000. 00 36000. 00
201 72, 000. 00 72000. 00 49, 000. 00 49000. 00
202 78, 000. 00 78000. 00 43, 000. 00 43000. 00
203 111, 000. 00 111000. 00 62, 000. 00 62000. 00
204 59, 000. 00 59000. 00 40, 000. 00 40000. 00
205 87,000. 00 87000. 00 40, 000. 00 40000. 00
206 80, 000. 00 80000. 00 51, 000. 00 51000. 00
207 80, 000. 00 80000. 00 61, 000. 00 61000. 00
208 70, 000. 00 70000. 00 57, 000. 00 57000. 00
209 108, 000. 00 108000. 00 50, 000. 00 50000. 00
210 109, 000. 00 109000. 00 47, 000. 00 47000. 00
211 102, 000. 00 102000. 00 72, 000. 00 72000. 00
212 55, 000. 00 55000. 00 44, 000. 00 44000. 00
213 77,000. 00 77000. 00 73, 000. 00 73000. 00
214 84, 000. 00 84000. 00 54, 000. 00 54000. 00
215 97, 000. 00 97000. 00 41, 000. 00 41000. 00
216 58, 000. 00 58000. 00 66, 000. 00 66000. 00
217 93, 000. 00 93000. 00 33, 000. 00 33000. 00
218 62, 000. 00 62000. 00 71, 000. 00 71000. 00
219 880, 000. 00 880000. 00 1, 760, 000. 00 1760000. 00
220 6. 00 1200. 00 10. 00 2000. 00
221 7.00 91000. 00 5.40 70200. 00
222 8. 00 104000. 00 6.75 87750. 00
223 8. 00 104000. 00 6.75 87750. 00
224 1, 800. 00 45000. 00 1, 700. 00 42500. 00
225 11. 00 8800. 00 6. 25 5000. 00
226 510. 00 6630. 00 1, 000. 00 13000. 00
227 1, 200. 00 96000. 00 2, 200. 00 176000. 00
228 2,370.00 54510. 00 4,100. 00 94300. 00
229 59, 000. 00 59000. 00 75, 000. 00 75000. 00
230 6, 500, 000. 00 6500000. 00 7, 000, 000. 00 7000000. 00

TOT 70, 645, 791. 00 72,107, 185. 00



